CITY OFHAYWARD AGENDA DATE  7/25/00

AGENDA REPORT AGENDAITEM — _|5
WORK SESSION ITEM

TO: Mayor and City Council
FROM: Director of Public Works

SUBJECT: Harder Road Grade Separation Project: Approva of Addenda Nos. 1 and 2,
Execution of Revised Agreement for Resident Engineer Services, Award of
Contract, and Appropriation of Funds

RECOMMENDATION:
It is recommended that the City Council approve the attached resolutions that:

1) Approve Addenda Nos. 1 and 2;

2) Authorize the City Manager to execute an agreement with URS Greiner for Resident
Structural Engineer services in an amount not to exceed $160,000;

3) Award the contract to DeSilva Gates-Harris Joint Venture, in the amount of $6,796,457;
and

4) Appropriates an additional $1,370,000 to complete the project.

BACKGROUND:

On April 18, 2000, Council approved the plans and specifications for the subject project and
called for bids to be received after reviewing the project and receiving a detailed staff report.
Addenda Nos. 1 and 2 made minor modifications to the plans and specifications for
clarification Copies of the addendums are available for review in the office of the City Clerk.
The work, in summary, consists of construction of an underpass of the Union Pecific Railroad
crossing, relocation of a major flood control channel, improvement of Lund Avenue and
construction of atemporary detour, temporary railroad track, and extensive landscaping.

Bids were opened on June 1, 2000. Five bids were received. A joint venture of DeSilva Gates
and R.M. Harris submitted the low bid in the amount of $6,796,457, which is 25 percent
higher than the Engineer’ s Estimate of $5,452,037. Parnum Paving, Inc. submitted the second
low bid in the amount of $7,028,969, which is 29 percent higher than the Engineer’ s Estimate.
The bids ranged from $6,796,457 to $8,740,134.

The consultant engineering firm of Rivett, Martin & Olson analyzed the bids received and
offered several reasons for the higher than estimated prices.  Some items, such as Roadway
Excavation and Furnish Precast, Prestressed Concrete Girders, were errors in the engineer’s
estimate and the bids were redlistic. Bar Reinforcing Steel costs appear to have recently




increased dramatically, so the bids for this item were aso realistic. They saw no. specific
explanation for the high bids for Reinforced Concrete Wingwalls, Structure Backfill, and
Bridge Structural Concrete. Generally, the engineering consultant suggested that additional
possible reasons for the high bids were: 1) business is booming, so contractors may have
included a higher profit margin, 2) contractors may have been concerned about the high water
table, and 3) contractors may have incorporated additional costs because the work area within
the right-of-way is very tight and would require more labor-intensive handwork. The
engineering consultant and staff’s opinion is that readvertising the project will not result in
significantly lower bids and might actually result in higher bids.

In looking at ways to reduce the overall cost of the project, staff consulted with the Union
Pacific Rallroad (UPRR) about the possibility of not constructing the second bridge, which the
railroad had required to satisfy anticipated future needs. At this time, the UPRR is negotiating
with the Capitol Corridor Joint Powers Agency to lay a second railroad track through this
region, sometime in the future, in order to add additional train service on the Capitol Corridor
line. Contact with the director of the Capital Corridor Joint Power Agency confirmed that they
were definitely interested in keeping the second bridge to the extent that they have now
committed to provide $550,000 to ensure the project is constructed and not delayed.

The Disadvantaged Business Enterprise (DBE) and Women Owned Business Enterprise (WBE)
goals established for this project were ten and four percent, respectively. DeSilva Gates-Harris
proposed to achieve 8.6 percent DBE and zero percent WBE. After review of their good faith
effort submittal, staff recommends award to DeSilva Gates-Harris.

On April 18, 2000, the City Council also authorized the City Manager to negotiate and execute
an agreement for Resident Structural Engineer services with Parsons Brinckherhoff
Construction Services (PBCS). Staff was unable to reach a final agreement with PBCS. URS
Greiner was staff’s second choice based upon their proposed staff, their experience in similar
grade separation bridge projects, and having former UPRR employees on their staff.  Staff
successfully negotiated a $160,000 not-to-exceed consultant fee, including potential additional
Services.

PROJECT COSTS:
Based on the low bid received, estimated costs for the project are:

Construction Cost $6,796,457
Fiber Optics Relocation 350,000
Right of Way 401,000
Design and Administration 930,543
I nspection, Survey, & Testing 200,000
Resident Structural Engineer 160,000
Totd $8,838,000




FUNDING:

The adopted 2000/2001 Capital Improvement Program Budget includes a total of $7,478,000 in
the Gas Tax Fund and Street System Improvements Fund for the project. The budget includes
$5,000,000 in reimbursement from the State Grade Separation Funds and $143,000 in
reimbursement from Alameda County Flood Control for their share of the drainage improvement
costs. An additional appropriation of $1,370,000 is required to award the project. Additional
funds will need to be reimbursed or transferred into the Street System Improvements Fund to
cover thisappropriation. With the $550,000 reimbursement from the Joint Powers Agency, the
remaining funding shortfall is $820,000.

Fortunately, the Governor’s recently adopted Transportation Plan includes $200 million in
2000/2001 allocated to cities for street maintenance and rehabilitation. Thisis distributed based
on population and, thus, the City’ s share of this one-time funding is estimated to be about
$920,000in 2000/20001. Staff recommends, at thistime, allocating the new state revenue to the
Street System Improvements Fund in order to award the project.

SCHEDULE:
Award Contract July 25, 2000
Begin Work September 5, 2000
Open Detour November7, 2000
Complete Work September 15, 2002

Prepaged by:
/aw% (y,wjg //n/(/

Robétt A. Bguman, Deputy Directo?ﬁ}' Public Works

Reco nded by:

Dennis L. Butler, Director of Public Works

Approved by:
Y
AAN (V2

Jesis Armas, City Managed\

Attachments;  Exhibit A: Summary of Bids
Exhibit B: Location Map




' HARDER ROAD UNDERPASS
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CITY OF HAYWARD

HARDER ROAD UNDERPASS
PROJECT NO. 5195

BIDS OPENED: JUNE 1, 2000

(NUMBER OF BIDS RECEIVED - 5}

Page 1of 2

DESILVA GATES-HARRIS

PARNUM PAVING, INC.

ENGINEER'S 11555 DUBLIN BLVD. 10661 OLD REDWOOD HWY
BID SUMMARY ESTIMATE DUBLIN, CA 94568 WINDSOR, CA 95492
- (925) B29-9220 {707) 433-0299
FEMJQUANTITY] UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
ROADWAY AND DRAINAGE
1 1 £S |MOBILIZATION 160,000.00 150,000.00 | 150,000.00| 150,000.00 | 150,000.00| 150,000.00
STORMWATER POLLUTION ’
2 1 LS |PREVENTION PLAN (SWPPP) 15,000.00 15,000.00 1,000.00 1,000.00 5,000.00 5,000.00
3 1 LS |WATER POLLUTION CONTROL 35,000.00 35,000.00 - 15,000.00 15,000.00 20,000.00 20,000.00
4 1 1S |TEMPORARY PARKING AREA 10,000.00 10,000.00 5,000.00 5,000.00 32,000.00 32,000.00
5 5 EA |TYPE Il BARRICADE 150.00 750.00 100.00 500.00 200.00 1,000.00
6 50 EA {TYPE ill BARRICADE 150.00 7,500.00 100.00 5,000.00 300.00 15,000.00
CHANNELIZER (SURFACE _
7 34 EA |MOUNTED) 50.00 1,700.00 50,00 1,700.00 40.00 1,360.00
8 46 EA |PORTABLE FLASHING BEACONS 575.00 26,450.00 500.00 23,000.00 250.00 11,500.00
9 160 LF |TEMPORARY RAILING {TYFE K) 25.00 4,000.00 100.00 16,000.00 35.00 5,600.00
TEMPORARY CRASH CUSHION _
10 14 EA |MODULE 600.00 8,400.00 500.00 7,000.00 300.00 4,200.00
CONSTRUCTION AREA SIGNS
11 1 LS {INCLUDING DETOUR SIGNS) 5,000.00 5,000.00 10,000.00 10,000.00 2,000.00 2,000.00
' SHEETING, SHORING, AND _ '
12 1 LS |BRACING 250,000.00 | 250,000.00] 350,000.00! 350,000.00¢ 175,000.00| 175,000.00
13 | 1,007 LF |REMOVE FENCE 5.00 5,035.00 10.00 10,070.00 6.00 6,042.00
RECONSTRUCT CHAIN LINK
14 192 LF |FENCE 15.00 2,880.00 20.00 3,840.00 9.00 1,728.00
15 1 EA |RELOCATE CHAIN LINK GATE 300.00 300.00 1,000.00 1,000.00 500.00 500.00
16 | 2,377 SY |REMOVE ASPHALT PAVEMENT 10.00 23,770.00 10.00 23,770.00 3.00 7,131.00
17 325 LF |REMOVE PIPE LINES 25.00 8,125.00 20.00 6,500.00 15.00 4,875.00
18 7 EA |REMOVE DRAINAGE INLET 700.00 4,900.00 1,000.00 7,000.00 500.00 3,500.00
REMOVE REINFORCED CONCRETE
BOX CULVERT [INCLUDING
19 150 LF |HEADWALLS & WINGWALLS) 70.00 10,500.00 -100.00 15,000.00 140.00 21 ,000.00
REMOVE STORM DRAIN )
20 2 EA [MANHOLE 1,200.00 2.400.00 1 ,000.00 2,000.00 500.00 1,000.00
21 50 SY |REMOVE GROUTED RIP-RAP 10.00 500.00 20.00 1 ,000.00 30.00 1,500.00




CITY OF HAYWARD
HARDER ROAD UNDERPASS
PROJECT NO. 5195
BIDS OPENED: JUNE 1, 2000

{NUMBER OF BIDS RECEIVED - 5)

Page 7 nf 7

DESILVA GATES-HARRIS

PARNUM PAVING, INC.

ENGINEER'S 11555 DUBLIN BLVD. 10662 OLD REDWOOD HWY
BID SUMMARY ESTIMATE DUBLIN, CA 94568 WINDSOR. CA 95492
(925) 829-9220 (707) 433-0299
TEM|QUANTITY| UNIT BDESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE |  TOTAL
_ REMOVE CONCRETE PAD

22| 215 | SY |FOUNDATION AND FOOTINGS 15.00 3,225.00 20.00 4,300.00 18.00 3,870.00

23 | 2,392 | LF |REMOVE CONCRETE CURB 3.00 7,176.00 5.00| 11,960.00 500| 11,960.00
REMOVE CONCRETE CURB &

24 | 2,534 | LF [GUTTER 4.00 10,136.00 5.00| 12,670.00 5.00| 12,670.00

25 | 1,237 | SY |REMOVE CONCRETE SIDEWALK 8.00 9,896.00 10.00 | 12,370.00 5.00 6,185.00
REMOVE CONCRETE BRIDGE SLAB

26 | 285 | sy [anp FooTings 25.00 7,125.00 20.00 5,700.00 35.00 9,975.00
REMOVE CONCRETE LINED

27 50 LF | TRAPEZOIDAL CHANNEL 100.00 5,000.00 100.00 5,000.00 65.00 | *3,250.00
REMOVE CONCRETE DRIVEWAY . .

28 | 125 | SY APPROACH 8.00 1,000.00 20.00 2,500.00 11.00 1,375.00

29 | 45 SY_[REMOVE CONCRETE PAVEMENT 8.00 360.00 20.00 800.00 72.00 540.00

30 23 EA [REMOVE ROADSIDE SIGN 100.00 2,300.00 100,00 2,300.00 100.00 2,300.00

31 1 EA |RELOCATE EXISTING SIGN 500.00 500.00 2,500.00 2,500.00 300.00 300.00
ADJUST SEWER MANROLE FRAME|

32 2 EA |AND COVER TO GRADE 500.00 1,000.00 500.00 1,000.00 . 500.00 1,000.00
COLD PLANE ASPHALT CONCRETE :

33 | 233 | SY |PAVEMENT 5.00 1,165.00 10.00 2,330.00 20.00 4,660.00

34 1 LS |CLEARING & GRUBEING 50,000.00 |  50,000.00 ]  50,000.00 | 50,000.00 | 60,000.00 | 50,000.00

35 | 50,200 | CY |ROADWAY EXCAVATION 7.00 | 351,400.00 12.00 | 602,400.00 14.45 | 725,390.00

35A| 420 | CY |CHANNEL EXCAVATION 7.00 2,940.00 25.00|  10,500.00 30.00 | 12,600.00
SHOOFLY GRADING, SHORING, ‘

36 1 LS |AND REMOVAL | 180,000.00| 180,000.00 220,000.00| 220,000.00| 182,000.00} 182,000.00
ROADWAY PERMEABLE MATERIAL ‘

37| 600 | CY [(CLASS 1, TYPE A) 40.00 |  24,000.00 35.00|  21,000.00 60.00 |  36,000.00

38 | 8,485 | CY |AGGREGATE BASE (CLASS 2} 22.00 |7 186,670.00 35.00 | 296,975.00 39.00| 330,915.00

39 27 | TON [SLURRY SEAL (TYPE I 100.00 2,700.00 500.00 | 13,500.00 400.00]  10,800.00

40 | 4,099 | TON [ASPHALT CONCRETE (TYPE A} 55.00| 225,445.00 .50.00 | 204,950.00 50.00 | 204,950.00
MINOR CONCRETE (DRIVEWAY ‘

41| 3,680 | SF [PAVEMENT) 7.50|  27,600.00 3.00|  11,040.00 3.40| 12,512.00

42 | 3,060 | SF |MINOR CONCRETE (DRIVEWAY) 8.00| 24,480.00 3.00 9,180.00 4.40| 13,464.00




CITY OF HAYWARD

HARDER ROAD UNDERPASS
PROJECT NO. 5195

BIDS OPENED: JUNE 1, 2000

(NUMBER OF BIDS RECEIVED - 5)

Page 3 of 24
DESILVA GATES-HARRIS PARNUM PAVING, INC.
ENGINEER'S 11555 DUBLIN BLVD. 10661 OLD REDWOOD HWY
BID SUMMARY ESTIMATE DUBLIN, CA 94568 WINDSOR, CA 95492
{925) 829-9220 {707) 433-0299
ITEM|QUANTITY] UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
] MINOR CONCRETE (RETAINING :

43 635 LF |WALL GUTTER) 10.00 6,350.00 20.00 12,700.00 14.00 8,890.00
MINOR CONCRETE {ISLAND CURB ‘

44 2,433 LF 6" CF) 8.00 19,464.00 10.00 24,330.00 8.00 19,464.00
MINOR CONCRETE (ISLAND CURB 1

45 30 LF [8” CF) 8.00 240.00 12.00 360.00 19.00 570.00
MINOR CONCRETE (CURB &

46 3,937 LF |GUTTER) 11.00 43,307.00 12.00 47.244.00 11.00 43,307.00
MINOR CONCRETE (MODIFIED

47 120 LF |CURB & GUTTER} 20.00 2,400.00 75.00 9,000.00 100.00 12,000.00
MINOR CONCRETE (MCDIFIED .

48 365 LF |STANDARD ISLAND CURB} 20.00 7.300.00 50.00 18,250.00 43.00 15,695.00
MINOR CONCRETE (GUTTER

49 2 EA |DEPRESSION - CALTRANS D78) 500.00 1,000.00 500.00 1,000.00 325.00 650.00
MINOR CONCRETE (GUTTER

50 5 EA |FLARE - CITY STD) 500.00 2,500.00 500.00 2,500.00 290.00 1,450.00

51 8,900 SF |MINOR CONCRETE (SIDEWALK) 5.50 48,950.00 3.00 26,700.00 3.05 27,145.00

52 293 SF |MINOR CONCRETE (CURB RAMP) 8.50 2,490.50 3.00 879.00 4.00. 1,172.00
MINOR CONCRETE (VALLEY ' ’

53 746 SF |GUTTER) | 6.50 4.849.00 3.50 2,611.00 8.00 5.968.00
12" WIDE CONCRETE

54 3,555 SQFT |MAINTENANCE STRIP 7.50 26,662.50 8.00 28,440.00 | 5.00 17.775.00
REINFORCED CONCRETE BOX

55 803 LF |CULVERT 550.00 441.650.00 450.00 361.350.00 818.00 656.854.00
REINFORCED CONCRETE

56 1 EA |JUNCTION BOX 10.000.00 10,000.00 7,000.00 7,000.00 23,000.00 23,000.00
REINFORCED CONCRETE .

57 1 EA |WINGWALL IL = 30'1 2,500.00 2,500.00 15,000.00 15,000.00 32,000.00 32,000.00
REINFORCED CONCRETE ..

58 1 EA |WINGWALL (L= 32) 3.500.00 3.500.00 15.000.00 15,000.00 36.000.00 36,000.00
STRUCTURE BACKFILL (BOX {

59 2,083 CY |CULVERT) 25.00 52.075.00 80.00 166,640.00 55.00 114.565.00

60 7,330 SY |ENGINEERING FILTER FABRIC 2.00 14,660.00 1.00 7,330.00 0.60 4.398.00




CITY OF HAYWARD
HARDER ROAD UNDERPASS
PROJECT NO. 5195
BIDS OPENED: JUNE 1, 2000

(NUMBER OF BIDS RECEIVED - 5)

Page 4 of 2_

DESILVA GATES-HARRIS

FARNUM PAVING, INC.

ENGINEER'S 11555 DUBLIN BLVD. 10661 OLD REDWOOD HWY
BID SUMMARY ESTIMATE DUBLIN, CA 94568 WINDSOR, CA 95492
{325) 829-9220 {7071433-0299
ITEM[QUANTITY] UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
61 | 65 EA |CONCRETE PARKING BUMPERS 50.00 3,250.00 40.00 2,600.00 30.00 1,950.00
62 50 LF_[12" RCP (CLASS 1V) 30.00 1,500.00 100.00 5,000.00 88.00 4,400.00
63 59 LF |18 RCP (CLASS V) 100.00 5,900.00 125.00 7,375.00 117.00 6.903.00!
64 | 205 LF [24" RCP (CLASS V) 50.00 10,250.00 76.00 15,375.00 117.00|  23,985.00
65 | 121 LF [36" RCP (CLASS IV) 70.00 8,470.00 100.00 12,100.00 102.007  12,342.00
66 | 106 LF |66" RCP (CLASS IV) 100.00 10,600.00 500.00 53,000.00 230.00 | 24.380.00)
6" PERFORATED PVC
UNDERDRAIN (WITH SADDLE
CONNECTIONS, FILTER FABRIC,
PERMEABLE MATERIAL &
67 | 2,200 | LF GLEANOUT) 20.00 44,000.00 20.00 44,000.00 49.00 | 107.800.00
4" PERFORATED PVC MEDIAN
DRAIN (WITH FILTER FABRIC,
DRAINAGE ELEMENT, PERM.MAT.,
68 | 490 LF |& CONNECTIONS) 10.00 4,800.00 20.00 9,800.00 27.00|  13,230.00
69 1 EA DOWNDRAIN BOX (12" X 18") 2,000.00 2.000.00 1 ,000.00 1 ,000.00 900.00 900.00
70 2 EA |TYPE “GO* nLET 5,000.00 10.000.00° 3,000.00 6.000.00 3,000.00 6,000.00
71 5 EA |AREA DRAN PER CITY STD 1,000.00 5.000.00 3,000.00 15.000.00 900.00 4,500.00
72 4 EA [12"X18" DRAIN BOX 1,000.00 4,000.00 1,500.00 6,000.00 900.00 3,600.00
73 5 EA |TYPE "A™ INLET 3,000.00 15,000.00 2,500.00- 12,500.00 2,000.00 | 10,000.00
74 1 EA | TYPE "D" INLET 3.000.00 3.000.00 2.000.00 2.000.00 1,300.00 1,300.00
75 3 EA |STORM DRAIN mANHOLE 3.500.00 10,500.00 5,000.00 15,000.00 3,500.00 |  10,500.00
STORM DRAIN MANHOLE (BOX .
76 3 EA ¢ULVERT) 3.000.00 9,000.00 500.00 1,500.00 1,100.00 3.300.00
77 1 LS JLOPED PROTECTION BARRIER 5,000.00 5,000.00 6,500.00 6,500.00 7,600.00 7,600.00
CHAIN LINK FENCE (3' HIGH -
78 | 950 LF YINYL CLAD) 12.00 11,400.00 10.00 9.500.00 10.00 9,500.00
CHAIN LINK FENCE (6 HIGH - ]
79 | 220 LF JNCLAD) 12.00 2,640.00 20.00 4,400.00 12.00 2.640.00
CHAIN LINK FENCE (6' HIGH - .
80 | 565 LF VINYL CLAD) 15.00 8,475.00- 15.00 8,475.00 | 14.00 7,910.00




CITY OF HAYWARD
HARDER ROAD UNDERPASS
PROJECT NO. 5195
BIDS OPENED: JUNE 1, 2000
(NUMBER OF BIDS RECEIVED - 5)
Page 5 of 2
DESILVA GATES-HARRIS PARNUM PAVING, INC.
ENGINEER'S 11555 DUBLIN BLVD. 10661 OLD REDWOOD HWY
BID SUMMARY ESTIMATE DUBLIN, CA 94568 WINDSOR, CA 95492
(925} 829-9220 (707) 433-0299
TTEM[GUANTITY] UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE | TOTAL
CHAIN LINK GATE (3' WIDE,
g1 | 2 EA [VINYL CLAD) 125.00 250.00 750.00 1,500.00 500.00 1,000.00
CHAIN LINK GATE (12’ WIDE, ‘
82 3 EA |VINYL CLAD) 500.00 1,500.00 1,250.00 3,750.00 1,000.00 3,000.00
CHAIN LINK GATE (18' WIDE,
83 2 EA |VINYL CLAD) 800.00 1,600.00] ° 1,750.00 3,500.00 1,700.00 3,400.00
CHAIN LINK GATE {30° WIDE,
84 1 EA [viNvL cLAD) 1,000.00 1,000.00 2,500.00 2,500.00 2,400.00 2,400.00
g5 [ 264 LF [WOOD FENCE (2 HIGH) 18.00 3,752.00 50.00 | 13,200.00 38.00| 10,032.00
86 20 [F_|WOOD FENCE (6" HIGH) 30.00 500,00 100.00 4,000.00 39.00 1,560.00
CONCRETE PANEL SOUNDWALL
87 1 Ls |(10' HIGH) 30,000.00 | 30,000.00f 10,00000|  10,000.00 5,000.00 5,000.00
88 28 EA |ROADSIDE SIGN {1 POST) 300.00 5,500.00 150.00 4,200.00 220.00 6.160.00
a9 3 EA |ROADSIDE SIGN (2 POST) 500.00 500.00 ~300.00 300.00 475.00 475.00
ROADSIDE SIGN (TYPE 33 W/
90 2 EA |SIGN PANELS) 5,000.00 10,000.00 500.00 1,000.00 300.00 600.00
THERMOPLASTIC CROSSWALK ,
a1 | 781 SF |AND PAVEMENT MARKING 4.00 3,124.00 5.00 3,905.00 5.00 3,305.00
PAINT TRAFFIC STRIPE AND '
92 | 8,605 | LF |PARKING LOT STRIPING {2-COAT) 2.00 17,210.00 140| 12,047.00 1.40|  12,047.00
93 97 ga |PAVEMENT MARKER (REFLECTIVE) . 5.00 485.00 10.00 970.00 8.00 776.00
PAVEMENT MARKER (NON-
94 50 EA |REFLECTIVE) 5.00 250.00 5.00 250.00 4.00 200.00
95 | 452 LF IREDWOOD HEADER 3.00 1,356.00 10.00 4,520.00 8.00 3.616.00
ROCK SLOPE PROTECTION
26 53 CY |(FACING, METHOD B} 50.00|  2,650.00 100.00 5,300.00 98.00 5,194.00
BRIDGE AND RETAINING WALLS
STRUCTURE EXCAVATION : . ~ ~
a7 | 1,700 | cv lisriDaE) 50.00 [  86.000.00 150.00 |  255,000.00 80.00 | 136,000.00
STRUCTURE EXCAVATION ~,
98 | 1,530 | cY |(RETAINING WALL) ) 35.00 53,550.00 150.00| 229,500.00 60.00|  91,800.00
99 | 700 | v |STRUCTURE BACKFILL (BRIDGE) 39.20]  27.440.00 80.00|  56,000.00 52.00 |  36,400.00

.



CITY OF HAYWARD
HARDER ROAD UNDERPASS
PROJECT NO. 5 195
BIDS OPENED: JUNE 1, 2000

(NUMBER OF BIDS RECEIVED - 5)

Page 6 of 24

DESILVA GATES-HARRIS

PARNUM PAVING, INC.

ENGINEER'S 11559 DUBLIN BLVD, 10661 OLD REDWOQD HWY
BID SUMMARY ESTIMATE DUBLIN, CA 94568 WINDSOR, CA 95492
{925) 829-9220 {707) 433-029%
ITEM|QUANTITY| UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
. : STRUCTURE BACKFILL
100 1,080 CY [(RETAINING WALL) 21.00 22,050.00 50.00 52,500.00 52.00 54,600.00
101 4,903 LF [FURNISH PILING {(CLASS 100} 16.00 78,448.00 10.00 49,030.00 10.00 49,030.00
102 144 EA |DRIVE PILE (CLASS 100) 1,060.00 162,640.00 1,250.00 180,000.00 1,100.00 { ' 158,400.00
103 2,331 LF |FURNISH PILING {CLASS 70} 9.60 22,377.60 8.00 18,648.00 8.00 18,648.00
104 54 EA |DRIVE PILE {CLASS 70) 970.00 52,380.00 800.00 43,200.00 1,100.00 59,400.00
105 3,286 LF |FURNISH PILING (CLASS 45) 8.70 28,588.20 8.00 26,288.00 8.00 | 26,288.00
106 80 £EA |DRIVE PILE (CLASS 45) 890.00 80,100.00 600.00 54,000.00 1,100.00 99,000.00
STRUCTURAL CONCRETE, BRIDGE )
107 754 cY |FOOTING 270.00 | 203,580.00 250.00} 188,500.00 360.00 | 271,440.00
108 561 CY |STRUCTURAL CONCRETE, BRIDGE 300.00 168,300.00 400.00 |  224,400.00 45300 | 254,133.00
STRUCTURAL CONCRETE,
109 510 CY |RETAINING WALL 310.00| 158,100.00 340.00 | 173,400.00 350.00 | 178,500.00
FURNISH PRECAST PRESTRESSED
10| 18 ga |CONCRETE GIRDER (60'-707) 4,500.00 72,000.00 15,000.00 | 240,000.00 | 14,100.00 | 225,600.00
FURNISH PRECAST PRESTRESSED -
110A 16 EA |CONCRETE GIRDER {28'-30') 4,500.00 72,000.00 7.500.00 120,000.00 7.130.00 114,080.00
ERECT PRECAST PRESTRESSED
111 32 EA |CONCRETE GIRDER 2,000.00 64,000.00 1,000.00 32,000.00 4,011.00 128,352.00
BAR REINFORCING STEEL
1121 203,000 LB |{BRIDGE} 0.52 105,560.00 0.80 162,400.00 0.77 156,310.00
BAR REINFORCING STEEL ] .
113| 31,500 LB {(RETAINING WALL) 0.46 19,090.00 0.60 24,900.00 0.60 24,900.00
114 5,952 SQFT |WATERPROOFING AND COVER 4.10 24,403.20 5.00 29,760.00 3.00 17,856.00
116 6,400 LB |MISCELLANEOUS METAL {BRIDGE) 3.50 22,400.00 8.00 51,200.00 9.00 5$7,600.00
116 50 CY [SLOPE PAVING {(CONCRETE) 360.00 17,500.00 450.00 22,500.00 800.00 40,000.00
117 460 LF JCHAIN LINK RAILING (TYPE 7} 32.00 14,720.00 30.00 13,800.00 38.00 17,480.00
: PUMP STATION o
118 1 LS |PUMP STATION 160,000.00 160,000.00 200,000.00 200.000.0_0 128,000.00 128,000.00
119 87 LF |10" ACP DRAINAGE PIPE 100.00 6,700.00 125.00 8,375.00 90.00 6,030.00




CITY OF HAYWARD

HARDER ROAD UNDERPASS
PROJECT NO. 5 195

BIDS OPENED: JUNE 1, 2000

(NUMBER OF BIDS RECEIVED - 5}
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DESILVA GATES-HARRIS PARNUM PAVING, INC.
ENGINEER'S 11555 DUBLIN BLVD. 10661 OLD REDWOOD HWY
BID SUMMARY ESTIMATE DUBLIN, CA 94568 WINDSOR, CA 95492
(925) 829-9220 {707) 433-0289
TEM|QUANTITY| UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
l
SIGNALS, LIGHTING, AND ELECTRICAL SYSTEMS ,
120 1 LS |LIGHTING 50,000.00 50,000.00 25,000.00 25,000.00 31,000.00 31,000.00
TEMPORARY TRAFFIC SIGNAL
121 1 LS |SYSTEM (LUND/SOTQ) 60,000.00 60,000.00 160,000.00 150,000.00 65,000.00 65,000.00
SIGNAL INTERCUNNECTT
CONDUIT, PULLBOXES, &
122 1 LS |conpucTors 26,000.00 26,000.00 25,000.00 25,000.00 16,000.00 16,000.00
TEMPORARY TRAFFIC SIGNAL :
IMODIFICATIONS
123 1 1s |{GADING/HARDER} 24,000.00 24,000.00 10,000.00 10,000.00 28,700.00 28,700.00
| TEMPORARY TRAFFIC SIGNAL.
124 1 LS |MODIFCATIONS {(SOTO/HARDER) 5,000.00 5,000.00 5,000.00 5,000.00 100.00 100.00
125 1 LS |ELECTRIC SERVICES (IRRIGATION) 7.,500.00 7,500.00 1,000.00 1,000.00 10,000.00 10,000.00
LANDSCAPE AND IRRIGATION '
126 1 LS |IRRIGATION 140,500.00 140,500.00 50,000.00 50,000.00 150,000.00 150,000.00
127 1 LS |LANDSCAPE 117,200.00 117,200.00 50,000.00 50,000.00 66,000.00 66,000.00
PLANT ESTABLISHMENT (365
128 1 LS |CALENDAR DAYS) 10,800.00 10,800.00 1,000.00 1,000.00 20,000.00 20,000.00
IRRIGATION CONTROLLER
129 5 EA |ENCLOSURE CABINET 1,820.00 9,100.00 2,000.00 10,000.00 2,500.00 12,500.00
130 16 EA |TRANSPLANT EXISTING TREES 2,800.00 44,800.00 1,000.00 16,000.00 3,975.00 63,600.00
MAINTENANCE VEHICLE >
131 1 EA |PULLOUTS : 6,000.00 6,000.00 4,000.00 4,000.00 5,400.00 5,400.00
132 4,890 SQFT |INTERLOCKING PAVING 7.50 36,675.00 10.00 48,900.00 10.50 51,345.00
133 26 EA |STEEL BOLLARDS 160.00 | 4,160.00 700.00 18,200.00 240.00 6,240.00
BACKFLOW PREVENTER
134 5 EA JASSEMBLY ENCLOSURE 1.990.00 9,950.00 500.00 2,500.00 2,300.00 - 11,500.00
1" WYE STRAINER (INCLUDING ) : . )
135 1 EA |BOX) 102.00 102.00 500.00 500.00 250.00 250.00
1-1/4" WYE STRAINER
136 8 EA [{INCLUDING BOX) 120.00 960.00 500.00 4,000.00 | 250.00 2,000.00




CITY OF HAYWARD

HARDER ROAD UNDERPASS
PROJECT NO. 5195

BIDS OPENED: JUNE 1, 2000

(NUMBER OF BIDS RECEIVED - 5)

DESILVA GATES-HARRIS

Page 8 of 2.
PARNUM PAVING, INC.

BID SUMMARY ENGINEER'S 1 1555 DUBLIN BLVD. 10661 OLD REDWOOD HWY
ESTIMATE DUBLIN CA 94568 WINDSOR CA 95492
s {925) 829-9220 {707) 433-0299
[ITEMJQUANTITY[ UNIT | DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
, _ 1-1/2" WYE STRAINER
137 1 EA |{INCLUDING BOX} 160.00 160.00 750.00 750.00 250.00 250.00
SEWER AND WATER .
138 2 EA |ABANDON SEWER LATERALS 1,000.00 2,000.00 1,500.00 3,000.00 400.00 800.00
139 3 EA |REMOVE SEWER LATERALS 1,000.00 3,000.00 2,500.00 7.500.00 900.00 2,700.00
140 5 EA |RECONNECT SEWER LATERALS 1,000.00 5,000.00 1,200.00 '6,000.00 800.00 4,000.00
141 691 LF |8" PVC SEWER PIPE 30.00 20,730.00 100.00 69,100.00 72.00 49,752.00
142| 860 LF |15" PVC SEWER PIPE 40.00 34,400.00 125.00 | 107,500.00 98.00 84,280.00
143| 135 LF |15" DUCTILE IRON SEWER PIPE 75.00 10;125.00 150.00 20,250.00 120.00 16,200.00
48" PRECAST CONCRETE PIPE - ‘
144 10 EA |SEWER MANHOLE 5,000.00 50,000.00 4,000.00 40,000.00 5,300.00 53,000.00
145 2 EA |8" SANITARY SEWER CLEANOUT 1,500.00 3,000.00 2,000.00 4,000.00 800.00 1,600.00
146| 845 LF {12" WATER PIPE 40.00 33,800.00 60.00 50,700.00 41.00 34,645.00
147| 640 LF |6" WATER PIPE 30.00 19,200.00 45.00 28,800.00 90.00 57,600.00
148 7 EA |6” GATE VALVE 500.00 3,500.00 500.00 3,500.00 1,400.00 9,800.00
149 4 EA |12" GATE VALVE 800.00 3,200.00 1,000.00 4,000.00 2,500.00 10,000.00
150 1 EA RECONSTRUCT WATER SERVICE 1,000.00 1,000.00 3,000.00 3,000.00 5.200.00 5,200.00
ADMINISTRATIVE CHANGE
151 1 LS |ORDERS 360,000.00 | 360,000.00| 360,000.00| 380,000.00| 360,000.00| 360,000.00
TOTAL 5,454,977.00 6.796.457.00 7,028,969.00




CITY OF HAYWARD

HARDER ROAD UNDERPASS
PROJECT NO. 5195

BIDS OPENED: JUNE 1, 2000

{NUMBER OF BIDS RECEIVED - 5}

Page 9 of 2

RGW CONSTRUCTION, INC.

FCl1 CONSTRUCTORS, INC.

ENGINEER'S' 43801 0SGOOD ROAD 90 GREAT OAKS BL., STE 105
BID SUMMARY ESTIMATE FREMONT, CA 94539 SAN JOSE, CA 95119
_ ____ {510) 480-1070 (408) 227-2735
TEM[QUANTITY] UNIT DESCRIPTION UNIT PRICE TOTAL | UNIT PRIGE | TOTAL | UNITPRICE |  TOTAL
ROADWAY AND DRAINAGE
1 1 LS [MOBILIZATION 150,000.00 | 150,000.00 f 150,000.00 | 150,000.00 | 100,000.00 | 100,000.00
STORMWATER POLLUTION
2 1 LS |PREVENTION PLAN {SWPPP) 15,000.00 15,000.00 500.00 500.00 5,000.00 5,000.00
3 1 LS |WATER POLLUTION CONTROL 35,000.00 35,000.00 f -12,000.00| 12,000.00] 40,00000| 40,000.00
4 1 LS |[TEMPORARY PARKING AREA 10,000.00 10,000.00] 50,000.00| 50,000.00] 50,000.00] 50,000.00
5 5 EA |TYPE Il BARRICADE 150.00 750.00 150.00 750.00 100.00 500.00
6 50 EA |TYPE Il BARRICADE 150.00 7,500.00 113.00 5,650.00 125.00 6,250.00
CHANNELIZER (SURFACE
7 34 EA |MOUNTED) 50.00 1,700.00 45.00 1,530.00 60.00 2,040.00
8 46 EA [PORTABLE FLASHING BEACONS 575.00 26,450.00 280.00 |  12,880.00 150.00 6,900.00
9 160 LF |TEMPORARY RAILING (TYPE K) 25.00 4,000.00 19.00 3,040.00 25.00 4,000.00
TEMPORARY CRASH CUSHION
10 14 EA {MODULE 600.00 8,400.00 245.00 3,430.00 500.00 7,000.00
CONSTRUCTION AREA SIGNS
11 1 LS }(INCLUDING DETOUR SIGNS) §,000.00 5,000.00 ] 15,000.00]  15,000.00 3,000.00 3,000.00
SHEETING, SHORING, AND
12 1 LS |BRACING 250,000.00 | 250,000.00 | 256,000.00 | 255,000.00 | 650,000.00] 650,000.00
13 | 1,007 | LF |REMOVE FENCE 5.00 5,035.00 7.00 7,049.00 7.00 7,049.00
RECONSTRUCT CHAIN LINK
14 | 192 LF |rencE 15.00 2,880.00 18.00 3,456.00 18.00 3,456.00
15 1 EA [RELOCATE CHAIN LINK GATE . 300.00 300.00 1,500.00 1,500.00 1,500.00 1,600.00
16 | 2,377 | SY |REMOVE ASPHALT PAVEMENT 10.00 23,770.00 20.00 | 47,540.00 6.00| 14,262.00
17 | 328 LF |REMOVE PIPE LINES 25.00 8,125.00 10.00 3,250.00 25.00 8,125.00
18 7 EA |REMOVE DRAINAGE INLET 700.00 4,900.00 1,000.00 7,000.00 1,200.00 8,400.00
REMOVE REINFORCED CONCRETE
BOX CULVERT {INCLUDING .
19| 1s0 LF |HEADWALLS & WINGWALLS) 170.00 10,500.00 100.00 |  15,000.00 100.00 | 15,000.00
REMOVE STORM DRAIN . : )
20 2 EA |MANHOLE 1,200.00 2,400.00 1,500.00 |  3,000.00{  1,000.00 2,000.00
21 50 SY |REMOVE GROUTED RIP-RAP 10.00 500.00 57.00 2,850.00 |- 60.00 3,000.00




CITY OF HAYWARD
HARDER ROAD UNDERPASS
PROJECT NO. 5195
BIDS OPENED: JUNE 1, 2000
(NUMBER OF BIDS RECEIVED -5}
Page 10 of 2
RGW CONSTRUCTION, INC. FCi CONSTRUCTORS, INC.
ENGINEER'S' 43801 0SGO0OD ROAD 90 GREAT OAKS BL., STE 105
BID SUMMARY ESTIMATE FREMONT, CA 9453% SAN JOSE, CA 95119
(5610) 490-1070 (408) 227-2735
ITEM{QUANTITY| UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE . TOTAL
] REMOVE CONCRETE PAD
22 216 SY |FOUNDATION AND FOOTINGS 15.00 3.225.00 34.00 7.310.00 15.00 3,225.00
23 2,392 LF JREMOVE CONCRETE CURB 3.00 7.176.00 4.00 8,568.00 4.00 9,568.00
REMOVE CONCRETE CURB &
24 2,534 LF |GUTTER 4.00 10,136.00 5.00 12,670.00 4.00 10,136.00
25 1,237 SY |REMOVE CONCRETE SIDEWALK 8.00 9,896.00 10.00 12,370.00 6.00 7,422.00
REMOVE CONCRETE BRIDGE SLAB
26 285 SY |AND FOOTINGS 25.00 7,125.00 4.00 1,140.00 25.00 7.125.00
REMOVE CONCRETE LINED
27 50 LF |TRAPEZOIDAL CHANNEL 100.00 5,000.00 23.00 1,150.00 30.00 1,500.00
REMOVE CONCRETE DRIVEWAY . :
28 125 SY |APPROACH 8.00 1,000.00 3.00 375.00 15.00 1,875.00
29 45 SY |REMOVE CONCRETE PAVEMENT 8.00 360.00 3.00 135.00 45.00 2,025.00
30 - 23 EA [REMOVE ROADSIDE SIGN 100.00 2,300.00 75.00 1,725.00 75.00 1,725.00
3t 1 EA |RELOCATE EXISTING SIGN 500.00 500.00 200.00 . 200.00 150.00 150.00
ADJUST SEWER MANHOLE FRAME
32 2 EA |AND COVER TO GRADE 500.00 1,000.00 500.00 1,000.00 500.00 1,000.00
COLD PLANE ASPHALT CONCRETE
33 233 SY |PAVEMENT 5.00 1,165.00 17.00 3,961.00 15.00 3,495.00
34 1 LS |CLEARING & GRUBBING 50,000.00 | 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00
35 50,200 CY |ROADWAY EXCAVATION 7.00 351,400.00 6.10 306,220.00 11.00 552,200.00
35A 420 CY |CHANNEL EXCAVATION 7.00 2,940.00 45.00 18,900.00 25.00 10,500.00
SHOOFLY GRADING, SHORING,
36 1 LS |AND REMOVAL 180,000.00 180,000.00 150,000.00 150,000.00 500,000.00 500,000.00
ROADWAY PERMEABLE MATERIAL
37 600 CY |(CLASS 1, TYPE A) 40,00 24,000.00 25.00 15,000.00 60.00 36,000.00
38 8,485 CY |AGGREGATE BASE (CLASS 2) 22.00 | 186,670.00 20.00 169,700.00 30.00 254,550.00
39 27 TON |SLURRY SEAL (TYPE ) 100.00 2,700.00 245.00 6,615.00 500.00 13,500.00
40 4,099 TON |ASPHALT CONCRETE (TYPE A} 55.00 225,445.00 -40.00 163,960.00 50.00 204,950.00
MINOR CONCRETE (DRIVEWAY )
41 3,680 SF |PAVEMENT) 7.50 27,600.00 2.00 7,360.00 3.15 11,5692.00
42 3,060 SF |MINOR CONCRETE (DRIVEWAY) 8.00 24,480.00 2.00 6,120.00 |~ .3.15 9,639.00

_



CITY OF HAYWARD
HARDER ROAD UNDERPASS
PROJECT NO. 5195
BIDS OPENED: JUNE 1, 2000

(NUMBER OF BIDS RECEIVED - 5)

Page 11 0f 2
RGW CONSTRUCTION, INC. FCI CONSTRUCTORS, INC.
ENGINEER'S 43801 OSGOOD ROAD 90 GREAT OAKS BL., STE 105
BID SUMMARY ESTIMATE FREMONT, CA 924539 SAN JOSE, CA 95119
) {510} 490-1070 (408} 227-2735
TEM]QUANTITY| UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
. MINOR CONCRETE {RETAINING
43 635 LF |{WALL GUTTER) 10.00 6,3%0.00 14.00 8,890.00 18.00 11,430.00
MINOR CONCRETE (ISLAND CURB )
a4 2,433 LF |s" CF) 8.00 19,464.00 8.00 19,464.00 11.50 27,979.50
MINOR CONCRETE {ISLAND CURB
45 30 LF 18" CF) 8.00 240.00 4,50 135.00 12.00 360.00
MINOR CONCRETE {CURB &
46 3,937 LF JGUTTER) : 11.00 43,307.00 8.00 31,496.00 12.75 50,196.75
MINOR CONCRETE (MODIFIED
47 120 LF [CURB & GUTTER} 20.00 2,400.00 70.00 8,400.00 18.00 2,160.00
MINOR CONCRETE {MODIFIED )
48 365 LF |STANDARD ISLAND CURB) 20.00 7.300.00 42.00 15,330.00 13.00 4,745.00
MINOR CONCRETE (GUTTER ‘
49 2 EA |DEPRESSION - CALTRANS D78) 500.00 1,000.00 395.00 790.00 500.00 1,000.00
MINOR CONCRETE (GUTTER |
50 5 EA {FLARE - CITY STD) 500.00 2,500.00 415.00 2,075.00 150.00 750.00
51 8,900 SF IMINOR CONCRETE (SIDEWALK) .60 48,950.00 1.60 13,350.00 3.00 26,700.00
52 293 SF JMINOR CONCRETE {(CURB RAMP) 8.50 2,490.50 4.00 1,172.00 10.00 2,930.00
MINOR CONCRETE (VALLEY :
53 746 SF |GUTTER) 6.50 4,849.00 3.50 2,611 .00 12.00 8.952.00
12" WIDE CONCRETE
54 3,555 SQFT | MAINTENANCE STRIP 7.50 26.662.50 5.00 17,775.00 9.00 31.995.00
REINFORCED CONCRETE BOX
55 803 LF |CULVERT 550.00 441.650.00 1,400.00 | 1,124,200.00 500.00 401.500.00
) REINFORCED CONCRETE
56 1 EA |JUNCTION BOX 10,000.00 10.000.00 4,300.00 4.300.00 7.500.00 7.500.00
REINFORCED CONCRETE
57 1 EA  |WINGWALL {L= 30" 2.500.00 2,500.00 24.329.00 24,329.00 30,000.00 30.000.00
REINFORCED CONCRETE
58 i EA |WINGWALL (L= 327} 3,500.00 3,500.00 24,800.00 24,800.00 30.000.00 30.000.00
STRUCTURE BACKFILL (BOX '
59 2,083 CY |CULVERT) 25.00 52.075.00 50.00 104.1 50.00. 50.00 104.150.00
60 7,330 SY |ENGINEERING FILTER FABRIC 2.00 14.660.00 0.80 5,864.00. 3.00 21,990.00




CITY OF HAYWARD

HARDER ROAD UNDERPASS
PROJECT NO. 5195

BIDS OPENED: JUNE 1, 2000

(NUMBSBER OF BIDS RECEIVED - 8)
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RGW CONSTRUCTION, INC.

FCI CONSTRUCTORS, INC.

‘ ENGINEER’'S 43801 OSGOOD ROAD 90 GREAT OAKS BL., STE 105
BID SUMMARY ESTIMATE FREMONT, CA 94539 SAN JOSE, CA 95119
- {510) 490-1070 {408) 227-2735
TEM|QUANTITY]| UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
61 65 EA |CONCRETE PARKING BUMPERS 50.00 3,250.00 35.00 2,275.00 75.00 4,875.00
62 50 LF [12" RCP (CLASS IV) 30.00 1,500.00 40.00 2,000.00 75.00 3,750.00
63 59 LF {18" RCP (CLASS V) 100.00 5,900.00 42.00 2,478.00 80.00 5,310.00
64 2056 LF }24” RCP {CLASS V) 50.00 10,250.00 77.00 15,785.00 100.00 20,500.00
65 i21 LF 136" RCP (CLASS IV) 70.00 8,470.00 110.00 13,310.00 125.00 15,125.00
66 106 LF |66" RCP (CLASS IV} 100.00 10,600.00 480.00 50,880.00 300.00 31,800.00
86" PERFORATED PVC )
UNDERDRAIN {(WITH SADDLE
CONNECTIONS, FILTER FABRIC,
PERMEABLE MATERIAL &
67 2,200 LF |CLEANOUT) 20.00 44,000.00 16.00 35,200.00 20.00 44,000.00
4" PERFORATED PVC MEDIAN
DRAIN (WITH FILTER FABRIC,
DRAINAGE ELEMENT, PERM.MAT.,
68 490 LF |& CONNECTIONS} 10.00 4,900.00 20.00 9,800.00 20.00 9,800.00
68 1 EA |DOWNDRAIN BOX (12" X 187) 2,000.00 2,000.00 1.200.00 1,200.00. 2,500.00 2,500.00
70 2 EA |TYPE "GO" INLET 5,000.00 10,000.00 2,000.00 4,000.00 1,%500.00 3,000.00
71 5 EA |AREA DRAIN PER CITY STD 1,000.00 5,000.00 . 740.00 3,700.00 1,600.00 7.500.00
72 4 EA [12"X18" DRAIN BOX 1,000.00 4,000.00 800.00 3.200.00 1.000.00 4,000.00
73 5 EA TYPE "A” INLET 3.000.00 15,000.00 2,800.00 14,000.00 1,700.00 8,500.00
74 1 EA ITYPE "D" INLET 3,000.00 3,000.00 2,000.00 2,000.00 1,900.00 1,900.00
75 3 EA {STORM DRAIN MANHOLE -3,500.00 10,500.00 2,600.00 7,800.00 - 5,000.00 15,000.00
STORM DRAIN MANHOLE (BOX
76 3 EA |CULVERT) 3,000.00 9,000.00 3,100.00 9,300.00 3,500.00 10,500.00
77 1 LS |SLOPED PROTECTION BARRIER 5,000.00 5,000.00 6,000.00 6,000.00 5,000.00 5,000.00
CHAIN LINK FENCE {3' HIGH - _
78 950 LF [VINYL CLAD) 12.00 11,400.00 17.00 16,150.00 12.00 11,400.00
CHAIN LINK FENCE (6" HIGH - . '
79 220 LF |UNCLAD) 12.00 2,640.00 *20.00 4,400.00 20.00 4,400.00
CHAIN LINK FENCE {6’ HIGH - ‘t
80 565 LF |VINYL CLAD) 15.00 8.475.00 15.00 8,475.00- 15.00 8,475.00




CITY OF HAYWARD
HARDER ROAD UNDERPASS
PROJECT NO. 5195
BIDS OPENED: JUNE 1, 2000
(NUMBER Of 8IDS RECEIVED - 5)
Page 13 of 24
RGW CONSTRUCTION, INC.  |FCi CONSTRUCTORS, INC.
ENGINEER'S 43801 OSGOOD ROAD 90 GREAT OAKS BL., STE 105
BID SUMMARY ESTIMATE FREMONT, CA 94539 SAN JOSE, CA 95119
{510) 480-1070 {408) 227-2735
TEMJQUANTITY] UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
CHAIN LINK GATE (3' WIDE,
81 2 EA [VINYL CLAD) 125.00 250.00 700.00 1,400.00 700.00 1,400.00
CHAIN LINK GATE (12" WIDE, _
82 3 EA |VINYL CLAD} 500.00 1,500.00 1,200.00 3,600.00 1,200.00 3,600.00
CHAIN LINK GATE (18" WIDE,
83 2 EA |VINYL CLAD) B00.00 1,600.00 1,600.00 3,200.00 1,600.00 3,200.00
CHAIN LINK GATE (30" WIDE, :
84 1 EA |VINYL cLAD) 1,000.00 1,000.00 2,500.00 2,500.00 2,500.00 2,500.00
85 264 LF |WOOD FENCE {4’ HiGH) 18.00 4,752.00 50.00 13,200.00 50.00 13,200.00
86 40 LF [WOOD FENCE (6' HIGH) 20.00 800.00 100.00 4,000.00 100.00 4,000.00
CONCRETE PANEL SOUNDWALL , i '
87 1 LS (10" HIGH) 30,000.00 30,000.00 25,000.00 25,000.00 5,000.00 5,000.00
88 28 EA |RCADSIDE SIGN {1 POST) 200.00 5,600.00 . 220.00 6,160.00 150.00 4,200.00
89 1 EA |ROADSIDE SIGN (2 POST)} 500.00 500.00 475.00 475.00 175.00 175.00
ROADSIDE SIGN (TYPE 33 W/ ,
90 2 EA [SIGN PANELS) ' 5,000.00 10,000.00 400.00 800.00 1,000.00 2,000.00
THERMOPLASTIC CROSSWALK .
91 781 SF jAND PAVEMENT MARKING 4.00 3,124.00 4.00 3,124.00 15.00 11,715.00
PAINT TRAFFIC STRIPE AND
92 8,605 LF |PARKING LOT STRIPING {2-COAT) 2.00 17,210.00 1.40 12,047.00 0.15 1,290.75
93 97 ga |PAVEMENT MARKER (REFLECTIVE) 5.00 485.00 8.00 776.00 _3.50 339.50
PAVEMENT MARKER {NON-
94 50 EA |REFLECTIVE) 5.00 250.00 4.00 200.00 3.00 150.00
95 452 LF |REDWOOD HEADER 3.00 1,356.00 5.00 7,260.00 8.00 3,616.00
ROCK SLOPE PROTECTION ‘
96 53 CY |{FACING, METHQD B) 50.00 2,650.00 80.00 4,240.00 80.00 4,240.00
" |BRIDGE AND RETAINING WALLS
STRUCTURE EXCAVATION
97 1,700 CY |{BRIDGE) 50.00 85,000.00 140.00 | 238,000.00 50.00 85,000.00
STRUCTURE EXCAVATION . v
98 1,530 CY |{RETAINING WALL) 35.00 53,550.00 140.00 214,200.00 20.00 30,600.00
99 700 CY |STRUCTURE BACKFILL (BRIDGE} 39.20 27,440.00 130.00 91,000.00: 100.00 70,000.00




CITY OF HAYWARD
HARDER ROAD UNDERPASS
PROJECT NO. 5195
BIDS OPENED: JUNE 1, 2000

(NUMBER OF BIDS RECEIVED - 5)
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RGW CONSTRUCTION, INC.

FCICONSTRUCTORS,INC.

ENGINEER'S 43801 OSGOOD ROAD 90 GREAT OAKS BL., STE 1086
BID SUMMARY ESTIMATE FREMONT, CA 94539 SAN JOSE, CA 95119
{510) 490-1070 {408) 227-2735
ITEM[QUANTITY[ UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
] STRUCTURE BACKFILL
100 1,050 CY |(RETAINING WALL) 21.00 22,050.00 100.00 105,000.00 150.00 1%$7,500.00
101 4,903 LF {FURNISH PILING (CLASS 100} 16.00 78,448.00 16.00 78,448.00 20.00 98,080.00
102 144 EA |DRIVE PILE (CLASS 100) 1.060.00 152,640.00 1,000.00 144,000.00 750.00 108,000.00
103 2,331 LF {FURNSSH PILING {CLASS 70} 9.60 22,377.60 12.00 27,972.00 " 20,00 46,620.00
104 | 54 EA |DRIVE PILE (CLASS 70} 970.00 52,380.00 1,000.00 54,000.00 1,000.00 54,000.00
105 3,286 LF |FURNISH PILING {CLASS 45) 8.70 28,5688.20 11.50 37,789.00 18.00 59,148.00
106 90 EA |DRIVE PILE {CLASS 45} 890.00 80,100.00 2,000.00 180,000.00 750.00 67.500.00
STRUCTURAL CONCRETE, BRIDGE
107 754 CY |FOOTING . 270.00 203,580.00 300.00 226,200.00 300.00 226,200.00
108 561 CY |STRUCTURAL CONCRETE. BRIDGE 300.00 168,300.00 360.00 201,960.00 800.00 448,800.00
STRUCTURAL CONCRETE,
109 510 CY JRETAINING WALL 310.00 158,100.00 500.00 255,000.00 275.00 140,250.00
FURNISH PRECAST PRESTRESSED
10| 16 ga JONCRETE GIRDER (60"-70°) 4,500.00 |  72,000.00 | 1500000 | 240,000.00| 1 000000 | 160,000.00
FURNISH PRECAST PRESTRESSED
160A EA [CONCRETE GIRDER {28'-30) 4,500.00 72,000.00 8,000.00 128,000.00 14,000.00 224,000.00
ERECT PRECAST PRESTRESSED
a1 2| EA |[CONCRETE GIRDER 2,000.00 64,000.00 1,850.00 59,200.00 7,5600.00 | 240,000.00
BAR REINFORCING STEEL
112 | 203,000 | LB [{BRIDGE) 0.52 105,5660.00 0.60 121,800.00 0.80 162,400.00
BAR REINFORCING STEEL
113| 41,500 LB |{RETAINING WALL) 0.46 19,090.00 0.50 20,750.00 0.75 31,125.00
114 | 5,952 | SQFT [WATERPROOFING AND COVER 4.10 24,403.20 5.00 29,760.00 8.00 47,616.00
115] 6,400 LB |MISCELLANEOUS METAL (BRIDGE} 3.50 22,400.00 10.00 64,000.00 25.00 160,000.00
116 50 CY |[SLOPE PAVING 2 ONCRETE) 350.00 17,500.00 465.00 23,250.00 600.00 30,000.00
117 460 LF  |CHAIN-IIMK RAILING (TYPE 7) . 32.00 14,720.00 38.00 17,480.00 32.00 14,720.00
PIUMP STATION
118 1 LS [piUMP STATION 160,000.00 160,000.00 157,000.00 157,000.00 200,000.00 200,000.00
I 119 67 LF 10" ACP DRAINAGE P!PE 100.00 6,700.00 40.00 2,680.00| 75.00 5,025.00
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RGW CONSTRUCTION, INC.

FC1 CONSTRUCTORS, INC.

ENGINEER'S 43801 OSGOCD ROAD 90 GREAT OAKS BL., STE 105
BID SUMMARY ESTIMATE FREMONT, CA 94539 SAN JOSE, CA 95119

_ {510) 490-1070 {408} 227-2735

ITEM]QUANTITY] UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL |
SIGNALS, LIGHTING, AND ELECTRICAL SYSTEMS '

120 i LS |LIGHTING 50,000.00 50,000.00 17,000.00 17,000.00 50,000.00 %0,000.00
TEMPORARY TRAFFIC SIGNAL

121 1 LS |SYSTEM (LUND/SOTO)} 60,000.00 60,000.00 | 156,000.00 | 156,000.00 95,000.00 95,000.00
SIGNAL INTERCUONNECT .

122 1 LS ,‘Egﬁg}{f;ﬁ;’;wox’fs' & 26,000.00 26,000.00 11,500.00 11,500.00 60,000.00 60,000.00
TEMPORARY TRAFFIC SIGNAL
MODIFICATIONS

123 1 LS |(GADING/HARDER) 24,000.00 24,000.00 17.000.00 17.000.00 10,000.00 10,000.00
TEMPORARY TRAFFIC SIGNAL

124 1 LS |MODIFICATIONS (SOTO/HARDER) 5,000.00 5,000.00 80,000.00 80,000.00 7,500.00 7,500.00

125 1 LS (ELECTRIC SERVICES (IRRIGATION) 7,500.00 7,500.00 2,500.00 2,500.00 1,500.00 1,500.00
LANDSCAPE AND IRRIGATION

126 1 LS [IRRIGATION 140,500.00 140,500.00 | 147,500.00 { 147,500.00 | 130,000.00 | 130,000.00

127 1 LS |LANDSCAPE 117,200.00 117,200.00 7,400.00 7.400.00 50,000.00 50,000.00
PLANT ESTABLISHMENT {365 .

128 1 LS |CALENDAR DAYS) 10,800.00 10,800.00 15,000.00 15,000.00 5,000.00 5,000.00
IRRIGATION CONTROLLER

129 5 EA |ENCLOSURE CABINET 1,820.00 9,100.00 2,250.00 11,250.00 2,000.00 10,000.00

130 16 EA |TRANSPLANT EXISTING TREES 2,800.00 44,800.00 B850.00 13,600.00 900.00 14,400.00
MAINTENANCE VEHICLE

131 1 EA |PULLOUTS 6,000.00 6,000.00 7.500.00 7,500.00 1,500.00 1,500.00

132| 4.890 | SQFT |INTERLOCKING PAVING 7.50 36,675.00 10.00 48,900.00 7.50 36,675.00

133 26 EA |STEEL BOLLARDS 160.00 | 4,160.00 238.00 6,188.00 650.00 16,900.00
BACKFLOW PREVENTER .

134 5 EA |ASSEMBLY ENCLOSURE 1,990.00 9,950.00 2,300.00 11,500.00 2,500.00 12,500.00
1" WYE STRAINER (INCLUDING )

135 1 EA |BOX) 102.00 102.00 250.00 250.00 250.00 250.00
1-1/4* WYE STRAINER N

136 8 EA [(INCLUDING BOX) 120.00 960.00 250.00 2,000.00.[ 260.00 2,000.00
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AGW CONSTRUCTION, INC.

FCI CONSTRUCTORS, INC,

ENGINEER'S 43801 OSGOOD ROAD 90 GREA .
BID SUMMARY ESTIMATE FREI?/IONT, CA 94539 s?\r«? JOSE,OCAAK 59511-199rE s
| _ _ _ (510) 490-1070 (408) 227-2735
ITEM[QUANTITY] ONIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
‘ 1-1/2" WYE STRAINER '
137 1 EA |(INCLUDING BOX) 160.00 160.00 250.00 250.00 250.00 250.00
' SEWER AND WATER _
138 2 EA [ABANDON SEWER LATERALS 1,000.00 2,000.00 100.00 200.00 500.00 1,000.00
139] 3 EA |REMOVE SEWER LATERALS 1,000.00 3,000.00 2,000.00 6.000.00 2.500.00 7.500.00
140] 5 EA [RECONNECT SEWER LATERALS 1,000.00 5,000.00 1,000.00 5.000.00 1.500.00 | 7.500.00
141  e91 LF 8" PVC SEWER PIPE 30.00 | 20,730.00: 48.00 |  33,168.00 75.00 [  51.825.00
142] 860 | LF [15" PVC SEWER PIPE 40.00 |  34,400.00 72.00 | 61,920.00 85.00 |  73,100.00
143] 135 | LF |15" DUCTILE IRON SEWER PIPE 75.00 |  10,125.00 335.00 |  45,225.00 100.00 [ 13,500.00
48" PRECAST CONCRETE PIPE -
144] 10 EA |SEWER MANHOLE 5,000.00 [ 50,000.00 3,600.00 |  36,000.00 6,000.00 |  60,000.00
145 2 EA_[8” SANITARY SEWER CLEANOUT 1,500.00 3,000.00 935.00 1,870.00 1,000.00 2,000.00
146 | 845 LF_|12" WATER PIPE 40.00 | - 33,800.00 42.00|  35,490.00 65.00 |  54,925.00
147| 640 | LF |6 WATER PIPE 30.00 |  19,200.00 35.00 | 22,400.00 90.00 |  57,600.00
48| 7 EA |6" GATE VALVE 500.00 3,500.00 381.00 2.667.00 750.00 5,250.00
49| 4 EA 12" GATE VALVE 800.00 3,200.00 700.00 2,800.00 2,000.00 8,000.00
150 ! EA [RECONSTRUCT WATER SERVICE 1 ,000.00 1,000.00 2,600.00 2,600.00 2.000.00 2,000.00
ADMINISTRATIVE CHANGE
151 1 LS [ORDERS 360.000.00 | 360,000.00 | 360.000.00 | 360.000.00 | 360,000.00 [ 360,000.00
TOTAL 5.454.977.00 7.138,137.00 7.746,197.50
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SHIMMICK CONST. CO., INC.
ENGINEER'S 24200 CLAWITER ROAD
BID SUMMARY ESTIMATE HAYWARD, CA 94545
o _ {510} 293-1100
TEMJQUANTITY] UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
ROADWAY AND DRAINAGE
1 1 LS |MOBILIZATION 150,000.00 | 150,000.00 | 150,000.00 | 150,000.00 0.00
STORMWATER POLLUTION
2 1 LS {PREVENTION PLAN (SWPPP) 15,000.00 15,000.00 10,000.00 10,000.00 0.00
3 1 " LS |WATER POLLUTION CONTROL 35,000.00 35,000.00 f - 75,000.00 75,000.00 0.00
4 1 LS |TEMPORARY PARKING AREA 10,000.00 10,000.00 30,000.00 30,000.00 0.00
5 5 EA |TYPE Il BARRICADE 150.00 750.00 60.00 300.00 0.00
6 50 EA |TYPE Il BARRICADE 150.00 7,500.00 300.00 15,000.00 0.00
CHANNELIZER {SURFACE
7 34 EA |MOUNTED) 50.00 1,700.00 50.00 1,700.00 0.00
8 a6 EA |PORTABLE FLASHING BEACONS 575.00 26,450.00 60.00 12,760.00 0.00
9 160 LF |TEMPORARY RAILING (TYPE K) 25.00 4,000.00 35.00 5,600.00 0.00
TEMPORARY CRASH CUSHION
10 14 EA |MODULE 600.00 8,400.00 400.00 5,600.00 0.00
CONSTRUCTION AREA SIGNS
1 1 LS |{INCLUDING DETOUR SIGNS) 5,000.00 5,000.00 15,000.00 15,000.00 0.00
SHEETING, SHORING, AND _
12 1 LS [BRACING 250,000.00 |  250,000.00 50,000.00 50,000.00 0.00
13 | 1,007 LF {REMOVE FENCE 5.00 5,035.00 10.00 10,070.00 0.00
RECONSTRUCT CHAIN LINK _
14 192 LF |FENCE 15.00 2,880.00 20.00 3,840.00 0.00
15 1 EA {RELOCATE CHAIN LINK GATE 300.00 300.00 2,000.00 2,000.00 0.00
16 | 2,377 | SY |REMOVE ASPHALT PAVEMENT 10.00 23,770.00 16.00 35,655.00 0.00
17 325 LF |REMOVE PIPE LINES 25.00 8,125.00 30.00 9,750.00 0.00
18 7 EA |REMOVE DRAINAGE INLET 700.00 4.900.00 500.00 3.500.00 0.00
REMOVE REINFORCED CONCRETE
BOX CULVERT (INCLUDING
19 150 LF |HEADWALLS & WINGWALLS) 70.00 10.500.00 [ 300.00 45,000.00 0.00
REMOVE STORM DRAIN 1
20 2 EA |MANHOLE 1,200.00 2,400.00 1.500.00 3,000.00. 0.00
21 50 SY [REMOVE GROUTED RIP-RAP 10.00 500.00 50.00 2,500.00 [ 0.00
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SHIMMICK CONST. CO., INC.
ENGINEER'S 24200 CLAWITER ROAD
BID SUMMARY ESTIMATE HAYWARD. CA 94545
o {610) 293-1100 :
TEMIQUANTITY] UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
_ REMOVE CONCRETE PAD
22 215 SY |[FOUNDATION AND FOOTINGS 15.00 3,225.00 55.00 11,825.00 0.00
23 2,392 LF |REMOVE CONCRETE CURB 3.00 7,176.00 6.00 14,352.00 0.00
: REMOVE CONCRETE CURB &
24 2,534 LF |GUTTER 4.00 10,136.00 12.00 30,408.00 0.00
25 1,237 SY |REMOVE CONCRETE SIDEWALK 8.00 9,896.00 25.00 30,925.00 0.00
REMOVE CONCRETE BRIDGE SLAB
26 285 SY |AND FOOTINGS 25.00 7.125.00 25.00 7,125.00 0.00
REMOVE CONCRETE LINED
27 50 LF |TRAPEZOIDAL CHANNEL 100.00 5,000.00 50.00 2,500.00 0.00
REMOVE CONCRETE DRIVEWAY .
28 125 SY JAPPROACH 8.00 1,000.00 25.00 3,125.00 0.00
29 45 SY |REMOVE CONCRETE PAVEMENT 8.00 360.00 55.00 2,475.00 0.00
30 23 EA |REMOVE ROADSIDE SIGN 100.00 2,300.00 100.00 2,300.00 0.00
3 1 EA |RELOCATE EXISTING SIGN 500.00 500.00 500.00 500.00 0.00
ADJUST SEWER MANHOLE FRAME
32 . EA |AND COVER TO GRADE 500.00 1,000.00 1,500.00 3,000.00 0.00
COLD PLANE ASPHALT CONCRETE
33 233 SY |PAVEMENT 5.00 1.165.00 10.00 2,330.00 0.00
34 1 LS |CLEARING & GRUBBING 50,000.00 50,000.00 | 50,000.00 50,000.00 0.00
35 | 50,200 CY |ROADWAY EXCAVATION 7.00 351,400.00 16.00 803,200.00 0.00
35A 420 CY |CHANNEL EXCAVATION 7.00 2,940.00 35.00 14,700.00 0.00
SHOOFLY GRADING, SHORING,
36 1 LS |AND REMOVAL 180,000.00 180,000.00 500,000.00 500,000.00 0.00
ROADWAY PERMEABLE MATERIAL
37 600 CY |(CLASS 1, TYPE A) 40.00 24,000.00 60.00 36,000.00 0.00
38 8,485 CY JAGGREGATE BASE {CLASS 2) 22.00 186,670.00 40.00 339,400.00 0.00
39 27 | TON |SLURRY SEAL (TYPE ll} 100.00 2,700.00 500.00 13,500.00 0.00
40 4,099 TON |ASPHALT CONCRETE (TYPE A) 55.00 225,445.00 --40.00 163,960.00 0.00
MINOR CONCRETE (DRIVEWAY {
41 3,680 SF |PAVEMENT} 7.50 27.600.00 8.00 29,440.00. 0.00
42 3,060 SF |MINOR CONCRETE (DRIVEWAY) 8.00 24,480.00 10.00 30,600.00 0.00
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SHIMMICK CONST. CO., INC,

ENGINEER'S 24200 CLAWITER ROAD
BlD SUMMARY ESTIMATE HAYWARD, CA 94545
{510) 293-1100
TEM{QUANTITY| UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
) MINOR CONCRETE {RETAINING

43 635 LF {WALL GUTTER) 10.00 €,350.00 15.00 9,525.00 0.00
MINOR CONCRETE {ISLAND CURB

44 2,433 LF |6" CF) 8.00 19,464.00 20.00 '48,660.00 0.00
MINOR CONCRETE (ISLAND CURB

45 30 LF |8" CF) 8.00 240.00 25.00 750.00 0.00
MINOR CONCRETE {CURB &

46 3,937 LF 1GUTTER) 11.00 43,307.00 25.00 98,425.00 0.00
MINOR CONCRETE {MODIFIED

47 120 LF |CURB & GUTTER) 20.00 2,400.00 25.00 3,000.00 0.00

. MINOR CONCRETE (MODIFIED ]

48 365 LF |STANDARD ISLAND CURB) 20.00 7,300.00 20.00 7,300.00 0.00
MINOR CONCRETE (GUTTER

49 2 EA |DEPRESSION - CALTRANS D78) 500.00 1,000.00 1,000.00 2,000.00 0.00
MINOR CONCRETE {(GUTTER :

50 5 EA {FLARE - CITY STD) 500.00 2,500.00 1,000.00 5,000.00 0.00

51 8,900 -SF {MINOR CONCRETE (SIDEWALK) 5.50 48,950.00 5.00 44,500.00 0.00

52 293 SF |MINOR CONCRETE (CURB RAMP) 8.50 2,490.50 10.00 2,930.00 0.00

: MINOR CONCRETE (VALLEY :

53 746 5F |GUTTER) 6.50 4,849.00 10.00 7.460.00 0.00
12" WIDE CONCRETE ,

54 3,555 | SOFT |[MAINTENANCE STRIP 7.50 26,662.50 10.00 35,550.00 0.00
REINFORCED CONCRETE BOX

55 803 LF |CULVERT 550.00 441,650.00 400.00 321,200.00 0.00
REINFORCED CONCRETE

56 1 EA JUUNCTION BOX 10,000.00 10,000.00 7,500.00 7,500.00 0.00
REINFORCED CONCRETE

57 1 EA |WINGWALL (L=230'} 2,500.00 2,500.00 12,000.00 12,000.00 0.00
REINFORCED CONCRETE

58 1 | EA |WINGWALL {L=32'} 3.500.00 3,5600.00 14,000.00 14,000.00 0.00
STRUCTURE BACKFILL {(BOX i

59 2,083 CY |CULVERT) 25.00 52,075.00 25.00 52,075.00, 0.00

60 7,330 SY |ENGINEERING FILTER FABRIC 2.00 14,660.00 5.00 36,650.00 0.00
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‘ SHIMMICK CONST. CO., INC.
ENGINEER’S 24200 CLAWITER ROAD
BID SUMMARY ESTIMATE HAYWARD. CA 94545

- _ (510) 293-1100
TEM]JQUANTITY} UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
61 65 EA |CONCRETE PARKING BUMPERS 50.00 3,250.00 20.00 1,300.00 0.00
62 50 LF |12" RCP {CLASS IV) 30.00 1,500.00 250.00 12,500.00 0.00
63 59 LF |18" RCP {CLASS IV} 100.00 5,900.00 275.00 16,225.00 0.00
64 205 LLF 24" RCP {CLASS IV) 50.00 10,250.00 250.00 51,250.00 0.00
65 121 LF |36" RCP {CLASS IV} 70.00 8,470.00 375.00 45,375.00 0.00
66 106 LF 166" RCP (CLASS V) 100.00 10,600.00 400.00 42,400.00 0.00

6" PERFORATED PVC

UNDERDRAIN (WITH SADDLE

CONNECTIONS, FILTER FABRIC,

PERMEABLE MATERIAL &
67 2,200 LF |CLEANOUT) 20.00 44,000.00 8.00 17,600.00 0.00

4" PERFORATED PVC MEDIAN

DRAIN {(WITH FILTER FABRIC,

DRAINAGE ELEMENT, PERM.MAT.,
68 490 LF |& CONNECTIONS) 10.C0 4,900.00 6.00 2,940.00 0.00
69 1 EA |DOWNDRAIN BOX {12" X 18") 2,000.00 2,000.00 1,000.00 1,000.00 0.00
70 2 EA |TYPE "GO" INLET 5,000.00 10,000.00 1,200.00 2,400.00 0.00
71 5 EA |AREA DRAIN PER CITY STD 1,000.00 5,000.00 1,250.00 6,250.00 0.00
72 4 EA - |12"X18" DRAIN BOX 1,000.00 4,000.00 1,250.00 5,000.00 0.00
73 5 EA |TYPE "A" INLET 3,000.00 15,000.00 1,500.00 7,500.00 0.00
74 1 EA |TYPE "D" INLET 3,000.00 3,000.00 1,500.00 1,500.00 0.00
76 3 EA |STORM DRAIN MANHOLE 3,500.00 10,500.00 3,500.00 10,500.00 0.00

STORM DRAIN MANHOLE (BOX
76 3 EA |CULVERT) 3,000.00 9,000.00 2,500.00 7.,500.00 0.00
77 1 LS |SLOPED PROTECTION BARRIER 5,000.00 5,000.00 15,000.00 15,000.00 0.00

CHAIN LINK FENCE (3' HIGH -
78 950 LF |VINYL CLAD) 12.00 11.400.00 10.00 9,500.00 0.00

CHAIN LINK FENCE (6' HIGH - : .
79 220 LF |UNCLAD) 12.00 2,640.00 *10.00 2,200.00 0.00

CHAIN LINK FENCE {6' HIGH - : Yl
80 565 LF |VINYL CLAD) 16.00 8,475.00 12.00 6,780.00- C.0C
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SHIMMICK CONST. CO., INC.
ENGINEER'S 24200 CLAWITER ROAD
BID SUMMARY ESTIMATE HAYWARD, CA 94545
{510) 293-1100 e N _
TEM|[QUANTITY] UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
CHAIN LINK GATE (3" WIDE,
81 2 EA |VINYL CLAD} 125.00 250.00 350.00 700.00 0.00
CHAIN LINK GATE {12" WIDE,
82 3 EA |VINYL CLAD) 500.00 1,500.00 1,000.00 3.C000.00 0.00
CHAIN LINK GATE (18" WiDE,
83 2 EA {VINYL CLAD) 800.00 1,600.00 1,500.00 3,000.00 0.00
- CHAIN LINK GATE (30' WIDE, '
84 1 EA |VINYL CLAD} 1,000.00 1,000.00 .3,000.00 3,000.00 0.00
85 264 LF |wWOOD FENCE (4' HIGH) 18.00 © 4,752.00 35.00 9,240.00 0.00
86 40 LF |wOOD FENCE (6' HIGH} 20.00 800.00 40.00 1,6C0.00 0.00
CONCRETE PANEL SOUNDWALL T
87 1 LS {{10' HIGH) 30,000.00 30,000.00 20,000.00 20,000.00 0.00
88 28 EA |ROADSIDE SIGN (1 POST) 200.00 5,600.00 250.00 7,000.00 0.00
89 1 EA |ROADSIDE SIGN (2 POST) 500.00 $00.00 400.00 400.00 0.00
ROADSIDE SIGN (TYPE 33 W/
90 2 EA |SIGN PANELS) 5,000.00 10,000.00 25,000.00 50,000.00 0.00
THERMOPLASTIC CROSSWALK -
91 |. 781 SF |AND PAVEMENT MARKING 4.00 3,124.00 10.00 7.810.00 0.00
PAINT TRAFFIC STRIPE AND :
92 8,605 LF |PARKING LOT STRIPING (Z-COAT) 2.00 17.210.00 2.00 17,210.00 c.00
93 | 97 Ea |PAVEMENT MARKER (REFLECTIVE) 5.00 485.00 12.00 1,164.00 0.00
PAVEMENT MARKER {NON-
94 80 EA |REFLECTIVE) 5.00 250.00 10.00 500.00 0.00
95 452 LF IREDWOOD HEADER 3.00 1,356.00 5.00 2,260.00 0.00
ROCK SLOPE PROTECTION
96 53 CY [(FACING, METHOD B) 50.00 |, 2,650.00 75.00 3.975.00 0.00
BRIDGE AND RETAINING WALLS
STRUCTURE EXCAVATION .
97 | 1,700 CY }{BRIDGE) 50.00 85,000.00 T 75.00 127,500.00 0.00
_|STRUCTURE EXCAVATION , L
98 1,530 CY |(RETAINING WALL) 35.00 53,550.00 75.00 114,750.00 0.00
a9 700 CY |STRUCTURE BACKFILL (BRIDGE) 39.20 27,440.00 25.00 17,500.00: 0.00
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SHIMMICK CONST. CO., INC.
. ENGINEER'S 24200 CLAWITER ROAD
BID SUMMARY ESTIMATE HAYWARD, CA 94545
— : (510) 293-1100 —
TEM]QUANTITY] UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
. STRUCTURE BACKFILL
100| 1,050 | CY [(RETAINING WALL) 21.00 22,050.00 25.00 26,250.00 0.00
101! 4,903 LF [FURNISH PILING {CLASS 100} 16.00 78,448.00 30.00{ 147.090.00 0.00
102 144 EA |DRIVE PILE (CLASS 100) 1,060.00 152,640.00 750.00 | . 108,000.00 0.00
103| 2.331 LF |[FURNISH PILING {CLASS 70) 9.60 22,377.60 30.00 69,930.00 0.00
104 54 £A |DRIVE PILE (CLASS 70) 970.00 52,380.00 750.00 40,500.00 0.00
105 | 3,286 LF - |[FURNISH PILING (CLASS 45) 8.70 28,588.20 30.00 98,580.00 0.00
106 90 EA |DRIVE PILE (CLASS 45) 890.00 80,100.00 1,000.00 90,000.00 0.00
STRUCTURAL CONCRETE, BRIDGE
107 754 CY |FOOTING 270.00| 203,580.00 400.00 | 301.600.00 0.00
108 561 CY |STRUCTURAL CONCRETE, BRIDGE 300.00 | 168,300.00 450.00 | 252,450.00 0.00
STRUCTURAL CONCRETE, - .
109 510 'CY JRETAINING WALL 310.00 | 158,100.00 §00.00 | 255,000.00 0.00
FURNISH PRECAST PRESTRESSED
10| 16 ga |CONCRETE GiRDER (60'-70') 4,500,000 72,00000] 20,000.00| 320.000.00 0.00
FURNISH PRECAST PRESTRESSED )
10A 16 EA |CONCRETE GIRDER (28'-30") 4,500.00 72,000.00 10,000.00 | 160,000.00 0.00
ERECT PRECAST PRESTRESSED
111 32 EA |CONCRETE GIRDER 2,000.00 64,000.00 1,000.00 32,000.00 0.00
. BAR REINFORCING STEEL
112 | 203,000 | LB {(BRIDGE) 0.52} 105,560.00 0.75 | 152,250.00 0.00
BAR REINFORCING STEEL
113] 41,500 | LB |(RETAINING WALL} 0.46 19,080.00 0.75 31,125.00 0.00
114] 5,952 | SOFT |WATERPROOFING AND COVER 4.10 24,403.20 10.00 59,520.00 0.00
115§ 6,400 { LB [MISCELLANEOUS METAL (BRIDGE} 3.50 22,400.00 15.00 96,000.00 0.00
116 50 CY |SLOPE PAVING (CONCRETE) 350.00 17,500.00 300.00 15,000.00 0.00
17 460 LF [CHAIN LINK RAILING (TYPE 7) 32.00 14,720.00 ||, 20.00 9,200.00 0.00
PUMP STATION
118 1 LS [PUMP STATION 160,000.00 [ 160,000.00 | 175,000.00 | 175,000.00 0.00
119 67 LF |10" ACP DRAINAGE PIPE 100.00 6,700.00 75.00 5,025.00" 0.00




CITY OF HAYWARD
HARDER ROAD UNDERPASS
PROJECT NO. 5 195
BIDS OPENED: JUNE 1, 2000

(NUMBER OF B!DS RECEIVED - §}

Page 23 of :
SHIMMICK CONST. CO., INC.
ENGINEER'S 24200 CLAWITER ROAD
BID SUMMARY ESTIMATE HAYWARD . CA 94545
_ . {510} 293-1100
TEM[QUANTITY] UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
SIGNALS, LIGHTING, AND ELECTRICAL SYSTEMS i
120 1 LS [LIGHTING 50,000.00 50,000.00 50,000.00 50,000.00 0.00
TEMPORARY FRAFFIC SIGNAL
121 1 LS |SYSTEM (LUND/SOTO} . 60,000.00 60,000.00 |  95,000.00 95,000.00 0.00
SIGNAL INTERCUONNETT
122 1 LS Egﬁﬁ:’,ﬁ,‘,’;’&"°"55' & 26,000.00 26,000.00 60,000.00 £0,000.00 0.00
TEMPORARY TRAFFIC SIGNAL
MODIFICATIONS _
123 1 LS |{GADING/HARDER) 24,000.00 24,000.00 10,000.00 10,000.00 0.00
"~ |TEMPORARY TRAFFIC SIGNAL
124 1 1S |MODIFICATIONS {SOTO/HARDER) * §,000.00 5,000.00 7.,500.00 7,500.00 0.00
125 1 LS |ELECTRIC SERVICES {IRRIGATION) 7.500.00 7,500.00 1,500.00 1,500.00 0.00
LANDSCAPE AND IRRIGATION _
126 1 LS |IRRIGATION 140,500.00 140,500.00 | 125,000.00 | 125,000.00 0.00
127 1 LS |LANDSCAPE 117,200.00 117,200.00 60,000.00 60,000.00 0.00
PLANT ESTABLISHMENT (365 ,
128 1 LS |CALENDAR DAYS)- 10,800.00 10,800.00 20,000.00 20,000.00 0.00
IRRIGATION CONTROLLER -
129 5 EA |ENCLOSURE CABINET 1,820.00 9,100.00 12,500.00 62,500.00 0.00
130 16 EA [TRANSPLANT EXISTING TREES 2,800.00 44,800.00 13,000.00 |  208,000.00 0.00
MAINTENANCE VEHICLE
131 1 EA [PULLOUTS . 6,000.00 6,000.00 1,500.00 1,500.00 0.00
132| 4,890 | SQFT [INTERLOCKING PAVING 7.50 36,675.00 . 8.00 39,120.00 0.00
133 26 £A |STEEL BOLLARDS 160.00 | 4,160.00 6.000.00 | * 156,000.00 0.00
BACKFLOW PREVENTER
134 5 EA |ASSEMBLY ENCLOSURE 1,990.00 9,950.00 11,500.00 57,500.00 0.00
1* WYE STRAINER (INCLUDING .
135 1 EA {BOX) 102.00 102.00 250.00 250.00 0.00
1-1/4" WYE STRAINER N
136 8 EA [{INCLUDING BOX} 120.00 960.00 2,000.00 16,000.00 | 0.00




CITY OF HAYWARD

HARDER ROAD UNDERPASS
PROJECT NO. 5195

BIDS OPENED: JUNE 1, 2000

(NUMBER OF BIDS RECEIVED - 5)
Page 24 of g

e

, , SHIMMICK CONST. CO., INC.
ENGINEER'S 24200 CLAWITER ROAD
BID SUMMARY ESTIMATE HAYWARD, CA 94545
{510) 293-1100
TTEM]QUANTITY] UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE | TOTAL. | UNITPRICE |  TOTAL
. 1-1/2" WYE STRAINER
137 1 EA |uncLuping BoX) 160.00 160.00 250.00 250.00 0.00
SEWER AND WATER
138 2 EA |ABANDON SEWER LATERALS 1,000.00 2,000.00 1,000.00 2,000.00 0.00
139 3 EA |REMOVE SEWER LATERALS 1,000.00 3,000.00 2,500.00 7,600.00 0.00
140 5 EA |RECONNECT SEWER LATERALS 1,000.00 5,000.00 1,500.00 [ - 7.500.00 0.00
141 691 LF [8" PvC SEWER PIPE 30.00 20,730.00 250.00 [ 172,750.00 0.00
142 860 LF [15" PVC SEWER PIPE 40.00 [  34,400.00 315.00 | 270.900.00 0.00
143] 135 LF [15* DUCTILE IRON SEWER PIPE 75.00|  10,125.00 850.00 [ 114,750.00 0.00
48" PRECAST CONCRETE PIPE :
144| 10 EA {SEWER MANHOLE 5,000.00 |  50,000.00 ]  10,000.00 | 100,000.00 0.00
145 2 EA [8" SANITARY SEWER CLEANOUT 1,500.00 3,000.00 1,500.00 3,000.00 0.00
146| 845 LF [12" wATER PIPE 40.00 |  33,800.00 200.00 | 169,000.00 0.00
147| 640 LF |6 WATER PIPE 30.00 19,200.00 220.00 | -140,800.00 0.00
148 7 €A |6" GATE VALVE 500.00 3,500.00 1,500,00 [ 10,500.00 0.00.
149 4 EA |12 GATE VALVE 800.00 3,200.00 2,500.00 [ 10,000.00 0.00
150{ 1 EA |RECONSTRUCT WATER SERVICE 1,000.00 1,000.00 |  25,000.00|  25,000.00 0.00
~ |ADMINISTRATIVE CHANGE ‘
151 1 LS |oRDERS 360,000.00 |  360,000.00 | 360,000.00 | 360,000.00 0.00
TOTAL 5,454,977.00 8,740,134.00




DRAFT

HAYWARD CITY COUNCI% )

RESOLUTION NO.

Introduced by Council Member

RESOLUTION APPROVING ADDENDA NOS. 1 AND 2,
AND AWARDING CONTRACT TODeSILVA GATES-
HARRIS JOINT VENTURE FOR THE HARDER ROAD
GRADE SEPARATION PROJECT, PROJECT NO. 5195

WHEREAS, by resolution on April 18, 2000, the City Council approved the
plans and specifications for the Harder Road Grade Separation Project, Project No. 5195, and
caled for bids to be received on May 23, 2000; and

WHEREAS, Addendum No. 1 made corrections and clarified the plans and
specifications and extended the bid opening date; and Addendum No. 2 was issued to allow
minor changes to the specifications for clarification; and

NOW, THEREFORE, BE IT RESOLVED by the City Council of the City of
Hayward that Addenda Nos. 1 and 2 are hereby approved and adopted as part of the plans and
specifications for the project.

BE IT FURTHER RESOLVED that DeSilva Gates-Harris Joint Venture is
hereby awarded the contract for the Harder Road Grade Separation Project, Project No. 5195,
in an amount not to exceed $6,796,457, in accordance with the plans and specifications
adopted therefor and on file in the office of the City Clerk of the City of Hayward at and for
the price named and stated in the bid of the hereinabove specified bidder, and all other bids are
hereby rejected.

BE IT FURTHER RESOLVED that the City Manager is hereby authorized and

directed to execute the contract with DeSilva Gates-Harris Joint Venture in the name of and for
and on behalf of the City of Hayward in aform to be approved by the City Attorney.

IN COUNCIL, HAYWARD, CALIFORNIA , 2000

ADOPTED BY THE FOLLOWING VOTE:

AYES:

NOES:.




ABSTAIN:
ABSENT:

ATTEST:

City Clerk of the City of Hayward

APPROVED AS TO FORM:

City Attorney of the City of Hayward

Page 2 of Resolution No. 00-___
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HAYWARDCITY COUNCIL#"

RESOLUTION NO.

Introduced by Council Member

RESOLUTION AUTHORIZING THE CITY MANAGER

TO EXECUTE AN AGREEMENT WITH URS, INC. FOR THE
RESIDENT STRUCTURAL ENGINEER SERVICES FOR
HARDER ROAD GRADE SEPARATION PROJECT,

PROJECT NO. 5195

WHEREAS, by resolution on April 18, 2000, the City Council authorized the
City Manager to negotiate and execute an agreement for the Harder Road Grade Separation
Project, Project No, 5195, for Resident Structural Engineer services with Parsons
Brinckherhoff Construction Services (PBCS) and staff was unable to reach afinal agreement
with PBCS; and

WHEREAS, URS, Inc. was staffs second choice based upon their proposed
staff, their experience in similar grade separation bridge projects, and having former Union.
Pacific Railroad employees on their staff, and successfully negotiated a $160,000 not-to-exceed
consultant fee, including potential additional services;

NOW, THEREFORE, BE IT RESOLVED by the City Council of the City of
Hayward that the City Manager is hereby authorized and directed to execute, on behalf of the
City of Hayward, an agreement with URS, Inc. for Resident Structural Engineer services for
the Harder Road Grade Separation Project, Project No. 5195, in an amount not to exceed
$160,000, in aform to be approved by the City Attorney.

IN COUNCIL, HAYWARD, CALIFORNIA , 2000

ADOPTED BY THE FOLLOWING VOTE:

AYES

NOES:




ABSTAIN:

ABSENT:

ATTEST:

City Clerk of the City of Hayward

APPROVED AS TO FORM:

City Attorney of the City of Hayward

Page 2 of Resolution No. 00-_
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HAYWARD CITY COU N-EH?\

RESOLUTION NO.

Introduced by Council Member

RESOLUTION AMENDING RESOLUTION NO. 00-089,
THE BUDGET RESOLUTION FOR CAPITAL PROJECTS
FORFISCAL YEAR2000-2001, RELATINGTOAN
APPROPRIATION OF FUNDS FOR THE HARDER ROAD
GRADE SEPARATION PROJECT, PROJECT NO. 5195

BE IT RESOLVED by the City Council of the City of Hayward that Resolution
No. 00-089, the Budget Resolution for Capital Projects for fiscal year 2000-2001, is hereby
amended by appropriating an additional $1,370,000 from the Street System Improvement
Fund, Fund 413, to the Harder Road Grade Separation Project, Project No. 5195.

IN COUNCIL, HAYWARD, CALIFORNIA

ADOPTED BY THE FOLLOWING VOTE:
AYES
NOES:
ABSTAIN:
ABSENT:
ATTEST:

City Clerk of the City of Hayward

APPROVED AS TO FORM:

City Attorney of the City of Hayward




